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ADDENDUM TO SOLICITATION 
6/05/2016 

 
This Addendum modifies the Solicitation Document(s) for Region 4 Project Specific SH60/SH257 & Little 
Thompson Channel Resurfacing CM only to the extent indicated herein. All other areas not specifically 
mentioned or affected by this Addendum shall remain in full force.  This Addendum shall be added as a part 
of the RFP Documents. 
================================================================== 
 
This Addendum is issued for one (1) reason(s): (1) to update the timeline in the Work Duration section of the 
Scope of Work in order to reflect changes to the anticipated construction schedule.  
 

(1) The following documents included in the original solicitation are impacted by this Addendum, and 
updated versions of these documents are attached hereto for reference: 

 
a. Scope of Work, Section 6 Work Duration shall be modified to reflect an anticipated construction 

start date of “TBD, early CY 2017” instead of October 2016. Please note that the end date may or 
may not be modified similarly, depending on the actual start date of construction. For 
clarification, please contact Ben Raitano at (970) 350-2231 or Robin Stoneman at (970) 350-2227. 
 

 
END OF ADDENDUM 
=================================================================================== 
This addendum does not represent a material change and is not required to be signed and returned with the 
consultant response. 
 
Enclosure(s): Solicitation, Key Events Schedule, FOR Plan Set, FOR Specs,  


